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MemoNo.:-MM/EO/2607/2025-26 Dated- 14/11/2025 

NOTICEINVITINGe-TENDER 

 
TenderNo:-WBMAD/MM/NIT-43e/2025-26. 

 
OnlineTenders areinvitedbytheExecutiveOfficeronbehalfoftheMadhyamgramMunicipalitythroughelectronictendering(e-tendering)for 

thefollowinglistedworkswithinMadhyamgramMunicipalAreasinNorth24ParganasDistrictfromeligibleandresourcefulCompanies/Firms 

/Contractorshavingsufficientcredentialandfinancialcapabilityforexecutionofworksasdepictedhereunderforparticipatinginthetender. 
 

Table1:-Listofworks 

Sl. 

No. 

Nameofthework Estimated 

amountput 

totender 

(in Rs.) 

Earnest 

Money 

(inRs.) 

Cost of Tender 

Documents 

(Applicable for the 

successfulContractor 

onlyatthetimeofformal 
agreement) 

(inRs.) 

Time for 

completion

ofwork 

(indays) 

Defect 

Liability 

Period 

 

 
1 

ConstructionofCover SlabwithdrainandCCroad 

NearH/oBhaktaBiswastoH/oNajrulIslamviaH/o 

BadalSahajiinBoothNo.61(SlNo.2)inwardno. 

17 under Madhyamgram Municipality. (Fund- 
BudgetaryAllocationofLineDepartment-UDMA), 
(ProjectID-APAS/01/118/61/0002) 

 

 
745327 

 

 
14907 

 

 
1000 

 

 
30Days 

 

 
5Years 

 

 
2 

Repairing of Brick Masonry drain from H/o Souvik 
Das to H/o Dipali Dey in ward no. 14 under 

Madhyamgram Municipality. (Fund- Budgetary 

AllocationofLineDepartment-UDMA),(ProjectID- 
APAS/01/118/68/0002) 

 

 
91599 

 

 
1832 

 

 
1000 

 

 
30Days 

 

 
5Years 

 

 
3 

ConstructionofCoverSlabfromH/oDulalHalderto 

H/oKrishnaChakraborty(BoothNo.79,SlNo.1)in 

wardno.16underMadhyamgramMunicipality. 

(Fund-BudgetaryAllocationofLineDepartment- 

UDMA),(ProjectID-APAS/ 01/118/79/0001) 

 

 
159375 

 

 
3188 

 

 
750 

 

 
30Days 

 

 
5Years 

 

 
4 

Construction of Concrete Road from H/o Itika Dey to 

H/o Ashoke Roy at Netaji Sarani (Booth No. 80, Sl 

No. 1) in ward no. 16 under Madhyamgram 

Municipality.(Fund-BudgetaryAllocationofLine 

Department-UDMA),(ProjectID-APAS/ 
01/118/80/0001) 

 

 
238087 

 

 
4762 

 

 
750 

 

 
30Days 

 

 
5Years 

 
 

 
5 

ConstructionofConcreteroadnearNivaDewrarito 
H/oBalai Das H/oManotosh Kunduto H/o Asim 

Ganapati,H/oAsishduttatoH/oNemaidas,H/o 

KhokanPaulToH/oBholaKarmakarinBth.No.83 (Sl 

No.2) At ward no. 17 under Madhyamgram 

Municipality.(Fund-BudgetaryAllocationofLine 

Department-UDMA),(ProjectID-APAS/ 
01/118/83/0002) 

 
 

 
538348 

 
 

 
10767 

 
 

 
1000 

 
 

 
30Days 

 
 

 
5Years 

 
 

 
6 

Construction of Cover Slab with drain Near H/o 

Satyen guha to Tapan Karmakar, H/o shibapada dey 

to H/o Subir Das,H/o Mithu Saha toH/o Sanghamitra 

Das, H/o Krishna Mistry to Charmashilpa in Booth 

No. 84 (Sl No.1) in ward no. 17 under Madhyamgram 

Municipality.(Fund-BudgetaryAllocationofLine 

Department-UDMA),(ProjectID-APAS/ 
01/118/84/0001) 

 
 

 
442642 

 
 

 
8853 

 
 

 
750 

 
 

 
30Days 

 
 

 
5Years 
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Table1:-Listofworks 

Sl. 

No. 

Nameofthework Estimated 
amountput 

totender 

(in Rs.) 

Earnest 

Money 

(inRs.) 

Cost of Tender 
Documents 

(Applicable for the 

successfulContractor 

onlyatthetimeofformal 

agreement) 
(inRs.) 

Time for 

completion

ofwork 

(indays) 

Defect 

Liability 

Period 

 
 

 
7 

Construction of Cover Slab drain Near H/o Nilu 
Sammaderto H/oBalaiHalderFromH/oDebasish 

Sammder to H/o Ashok Dutta, H/ Santosh Shil to H/o 

Anadi Halder, H/o Ratan Saha To H/o Sajal Sarkar in 

Booth No. 85 (Sl No. 2) in ward no. 17 under 

Madhyamgram Municipality. (Fund- Budgetary 

AllocationofLineDepartment-UDMA),(ProjectID- 
APAS/01/118/85/0002) 

 
 

 
226823 

 
 

 
4536 

 
 

 
750 

 
 

 
30Days 

 
 

 
5Years 

 

 
8 

RepairingofConcreteroadfromH/oMonimohanto 

H/o Palash Das, H/o Makhan Sil to H/o Ranojoy 

Mahato to H/o Piyali Sil at canal road of (part no. 92) 

in ward no. 18 under Madhyamgram Municipality. 

(Fund-BudgetaryAllocationofLineDepartment- 
UDMA),(ProjectID-APAS/01/118/92/0005) 

 

 
137502 

 

 
2750 

 

 
750 

 

 
30Days 

 

 
5Years 

 

 
9 

Construction ofConcreteroad near H/oRabindranath 

Mallick to H/o AvijitDasNo. 106 (SlNo.1) Atward 

no.13underMadhyamgramMunicipality.(Fund- 

BudgetaryAllocationofLineDepartment-UDMA), 
(ProjectID-APAS/01/118/106/0001) 

 

 
412082 

 

 
8242 

 

 
750 

 

 
30Days 

 

 
5Years 

 
 

 
10 

ConstructionofRCCCoverSlaboverexistingdrain 

from H/o Mira Das to H/o Sambhu Majumder and H/o 
NupurBanerjeetoH/oBikashNandiinBoothNo. 

114(Sl No.1)inwardno.21underMadhyamgram 

Municipality.(Fund-BudgetaryAllocationofLine 

Department-UDMA),(ProjectID-APAS/ 
01/118/114/0001) 

 
 

 
104767 

 
 

 
2095 

 
 

 
250 

 
 

 
30Days 

 
 

 
5Years 

 
 

 
11 

ConstructionofCoverSlabwithdrainnearShopof 
Goutam Nayek to Alok Dey near Bhola Chatterjee 

moreandShibuDuttatoChampaDutta(DuttaKali 
Mandir) in Booth No. 135 (Sl No. 1) in ward no. 24 

under Madhyamgram Municipality. (Fund- Budgetary 

AllocationofLineDepartment-UDMA),(ProjectID- 
APAS/01/118/135/0001) 

 
 

 
681868 

 
 

 
13697 

 
 

 
1000 

 
 

 
30Days 

 
 

 
5Years 

 

 
12 

ConstructionofCoverSlabofoverExistingdrain 

NearH/oDipeshDastoH/oNepalSardarinBooth No. 

136 (Sl No.1) in ward no. 24under 

Madhyamgram Municipality. (Fund- Budgetary 

AllocationofLineDepartment-UDMA),(ProjectID- 
APAS/01/118/136/0001) 

 

 
999140 

 

 
19983 

 

 
1000 

 

 
30Days 

 

 
5Years 

 

 
13 

Construction of Cover Slab with drain Near H/o 

SambhunathPaultoNoaiKhalinBoothNo.137(Sl No. 
1) in ward no. 24 under Madhyamgram 

Municipality.(Fund-BudgetaryAllocationofLine 

Department-UDMA),(ProjectID-APAS/ 
01/118/137/0001) 

 

 
422413 

 

 
8448 

 

 
750 

 

 
30Days 

 

 
5Years 

 
 

 
14 

ConstructionofCoverSlabofoverExistingdrain 

Near H/o J. Bhowmick to M. Mallick, from A. sikhdari 

toS.mMondalviaB.BasakfromS.RoytoT.Thakur 

FromB.BachartoG.K.MondalfromA.Sikhderto 

Chicken Shop to Goutam in Booth No. 138 (Sl No.1)in 

ward no. 24 under Madhyamgram Municipality. 

(Fund-BudgetaryAllocationofLineDepartment- 
UDMA),(ProjectID-APAS/01/118/138/0001) 

 
 

 
553975 

 
 

 
11080 

 
 

 
1000 

 
 

 
30Days 

 
 

 
5Years 
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Table1:-Listofworks 

Sl. 
No. 

Nameofthework Estimated 
amountput 

totender 

(in Rs.) 

Earnest 
Money 

(inRs.) 

Cost of Tender 
Documents 

(Applicable for the 

successfulContractor 

onlyatthetimeofformal 

agreement) 
(inRs.) 

Time for 
completion

ofwork 

(indays) 

Defect 
Liability 

Period 

 

 
15 

ConstructionofCoverSlabofoverExistingdrain 
Near H/o Tushar Chakraborty to H/o Shyamal Ghosh 

atKiranParkinBoothNo.139(SlNo.1)inwardno. 

24underMadhyamgramMunicipality.(Fund- 
Budgetary Allocation of Line Department-UDMA), 
(Project ID- APAS/ 01/118/139/0001) 

 

 
418165 

 

 
8363 

 

 
750 

 

 
30Days 

 

 
5Years 

 
 

 
16 

Construction of Cover Slab with drain From H/o 

D.Bhadra to H/o S. Nath Das, K. Das to P. Roy, S. 

Das to S. Chakraborty, Binapani appt to Sarada 
Storeviaharisankar,B.ChakrabortytoS.Mallick 

Beside of Durga Mondap Booth No. 140 (Sl No. 1) in 

ward no. 24 under Madhyamgram Municipality. 

(Fund-BudgetaryAllocationofLineDepartment- 
UDMA),(ProjectID-APAS/01/118/140/0004) 

 
 

 
581756 

 
 

 
11635 

 
 

 
1000 

 
 

 
30Days 

 
 

 
5Years 

 

 
17 

Construction of Paver Block near Lokenath Mandir 

from Mummum Mia Restarurant to Road endin 

BoothNo.153(Sl.No.02)inwardno.11under 

Madhyamgram Municipality. (Fund- Budgetary 
AllocationofLineDepartment-UDMA),(ProjectID- 
APAS/01/118/153/0002) 

 

 
499963 

 

 
9999 

 

 
750 

 

 
30Days 

 

 
5Years 

 

 
18 

ConstructionofCementConcreteRoadfromCharu 

Mandir to H/o Basu Deb Ghosh (Booth No. 154, Sl 
No. 08) in ward no. 11 under Madhyamgram 

Municipality.(Fund-BudgetaryAllocationofLine 

Department-UDMA),(ProjectID-APAS/ 
01/118/154/0008) 

 

 
325917 

 

 
6518 

 

 
750 

 

 
30Days 

 

 
5Years 

 

 
19 

Repairing of Black Top Road from H/o Biman Biswas 

To H/o Bablu Ghosh in Booth No. 158 (Sl. No.1) in 

ward no. 5 under Madhyamgram Municipality. (Fund- 
BudgetaryAllocationofLineDepartment-UDMA), 
(ProjectID-APAS/01/118/158/0001) 

 

 
120650 

 

 
2413 

 

 
250 

 

 
30Days 

 

 
5Years 

 

 
20 

Construction ofConcrete Road std. from H/o Late 
RajendraRoytoH/oPrabhasBhowmickBoothNo. 

159 (Sl No. 2) At ward no. 5 under Madhyamgram 

Municipality.(Fund-BudgetaryAllocationofLine 

Department-UDMA),(ProjectID-APAS/ 
01/118/159/0002) 

 

 
405021 

 

 
8100 

 

 
750 

 

 
30Days 

 

 
5Years 

 

 
21 

Construction ofCover Slab drain From H/o Kanak 
KantiMajumdertoH/o Binay Ghoshvia TamalRoy to 

H/o Kaushik Das Booth No. 160 (Sl No. 1) in ward 

no. 5 under Madhyamgram Municipality. (Fund- 

BudgetaryAllocationofLineDepartment-UDMA), 
(ProjectID-APAS/01/118/160/0001) 

 

 
543224 

 

 
10864 

 

 
1000 

 

 
30Days 

 

 
5Years 

 

 
22 

Construction ofCover Slab drain From H/oSk. Abdul 
to Sk. Sofik tailor Shop Booth No. 161 (Sl No. 1) in 

ward no. 5 under Madhyamgram Municipality. (Fund- 

BudgetaryAllocationofLineDepartment-UDMA), 
(ProjectID-APAS/01/118/161/0001) 

 

 
297582 

 

 
5952 

 

 
750 

 

 
30Days 

 

 
5Years 

 

 
23 

Construction of Cover Slab drain near H/o 

Rabindranath Ghosh at Vivekananda Nagar in Booth 

No. 211 (Sl No. 2) in ward no. 6 under 

Madhyamgram Municipality. (Fund- Budgetary 

Allocation of Line Department-UDMA), (Project ID- 

APAS/01/118/211/0002) 

 

 
83615 

 

 
1672 

 

 
250 

 

 
30Days 

 

 
5Years 
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Table1:-Listofworks 

Sl. 
No. 

Nameofthework Estimated 

amountput 

totender 
(in Rs.) 

Earnest 

Money 

(inRs.) 

Cost of Tender 

Documents 

(Applicable for the 
successfulContractor 

onlyatthetimeofformal 

agreement) 
(inRs.) 

Time for 

completion

ofwork 
(indays) 

Defect 

Liability 

Period 

 

 
24 

ConstructionofCoverSlabdrainnearH/oGautamto 

63.4mtr.inBoothNo.213(SlNo.3)inwardno.6 under 
Madhyamgram Municipality. (Fund- Budgetary 

AllocationofLineDepartment-UDMA),(ProjectID- 
APAS/01/118/213/0003) 

 

 
279029 

 

 
5581 

 

 
750 

 

 
30Days 

 

 
5Years 

 

 
25 

Repairing of Drainfrom h/o,Arman Khato h/o, 
Sankar Kaiputra at Kaiputra para in ward no. 2 under 

Madhyamgram Municipality. (Booth-233, Sl-3) (Fund- 

BudgetaryAllocationofLineDepartment-UDMA), 
(ProjectID-APAS/01/118/233/0003) 

 

 
76451 

 

 
1529 

 

 
250 

 

 
30Days 

 

 
5Years 

 
 

 
Table-2:- 

 
 
 
 
 
 
 

 
EligibilityCriteria&
Documents tobe 

producedin 

supportof 

Credential for 
tenderPart-I 

(Prequalification 

Documents)- 

i) Having experience and technical acumen in Executing, Construction & Completion of similar nature of work with a 

work value not below 40% of the estimated amount put to tender in a single contract during last 5(five) financial years 

in any Government Department/Board/Semi-Govt./Corporation/Statutory Authority/Undertaking etc. (Work credential 

will be checked as per WBPWD Notification No.03-A/PW/O/10C-02/14 dated 12.03.2015) 

(copies of Completion certificate, Work order, price schedule & payment certificate issued by the competent authority 

needtobesubmitted). 

ii) HavingvalidGSTregistrationcertificate. 

iii) HavingvalidPANCardandIncometaxreturnforlastA.Y.(2024-2025or2025-2026). 

iv) HavinguptodatePTaxdepositChallanorProfessionTaxPaymentCertificate. 

v) HavingvaliduptodateTradeLicense. 
vi) ScannedcopyofonlinesubmittedEMDreceipt. 

HavingvalidElectricalSupervisoryLicenseforElectricalWorksOnly(inthenameofbidderorothersto 

vii) whombidderhaveanagreement/jointventure.) 
Particularsofownership/partnershiporBoardofDirectorspertainingtotheOrganization/Company/Firm.Registered 

viii) Unemployed Engineers’ Co-operative Societies / Unemployed Labour Co-operative Societies are required to furnish 

valid ByeLaw,LastAssessmentyear (2024-2025)AuditReport,Certificate ofRegistration and ValidClearance 

Certificate from A.R.C.S. for the last Financial Year and resolution of A.G.M. mentioning the authority of using D.S.C. 

alongwithother relevantsupporting papers. 

N.B- All document in original to be produced in due course of time as & when asked by the TIA for verification 

purpose. 

ix) Othercertificateifany. 

(Copiesofallabovementioneddocumentsshallhavetobefurnished) 

N.B- All document in original to be produced in due course of time as & when asked by the TIA for verification 

purpose. 

 

 
Tender 
documents:- 

AfullsetofTenderdocumentsconsistsof2Parts.Theseare 

PARTI:-ContainingalldocumentsinrelationtothenameoftheCompanies/Firms/Contractorsappliedforand 

credentials possessed along with all documents as specified in above Eligibility Criteria and its all 

corrigenda’s. 
PARTII:-ContainingtheTenderPrice/PriceSchedule.(BOQinMS-excelformat) 

 
EarnestMoney:- The Earnest Money (2% of estimated amount put to tender), as specified in Table-1 shall be remitted by the Contractor 

through net-banking or NEFT or RTGS in respect of tender ID. Every such Transfer shall be done on or after the date of 

publishofNIeT.AnyTenderwithoutsuchonlinepaymentofEM(ExceptexemptionasperG.O.)shallbetreatedas 
informalandshallbeautomaticallycancelled.OnlinetransferofEarnestMoneyreceipt(Scannedcopy)shallbeuploaded 
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 asstatutorydocument. 
AdditionalconditionsofcontractregardingEarnestMoney(Clause1,(1.1))videMemorandumNo.5696-F(Y),dated 01.10.2019 of 

Finance Department, Audit Branch, Government of West Bengal. 

SecurityDeposit&oth
er taxes:- 

SD at a rate as per prevailing govt order i.e. @ 10% will be deducted; EMD @ 2% submitted during tender will be 

converted toSD andrestSD@ 8%will be deducted fromeachrunningbill. All usual deductionsfortaxesi.e. GST, IT, and 

Labour welfare cess, Revenue etc. as applicable will be made from the bills time to time. 

DefectLiabilityPeriod:- 

a) ForworkwiththreemonthsDefectLiabilityPeriod- 

i) Full security deposit shall be refunded to the contractor on expiry of three months from the actual date 

ofcompletionofthework. 
b) ForworkwithoneyearDefectLiability Period- 

ii) Full security deposit shall be refunded to the contractor on expiry of one year from the actual date of 

completionofthework. 
c) ForworkwiththreeyearsDefectLiabilityPeriod- 

i) 30% of the security deposit shall be refunded to the contractor on expiry of two years from the actual 

dateofcompletionofthework; 

ii) The balance 70 % of the security deposit shall be refunded to the contractor on expiry of three years 

from the actualdateof completion ofthework; 

d) ForworkwithfiveyearsDefectLiabilityPeriod- 

i) Nosecuritydepositshallberefundedtothecontractorfor1st1Yearfromtheactualdateof 
completionofthework; 

ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual 

dateofcompletionofthework; 

iii) Thebalance70%ofthesecuritydepositshallberefundedtothecontractoronexpiryoffiveyears from the 

actualdateof completion ofthework, 
Explanation:- 

The word 'work' means and includes road work, bridge work, building work, sanitary and plumbing work, electrical work 

and/or any other work contemplated within the scope and ambit of this contract. For 

i) The work of patch repair or patch maintenance in nature or a combination thereof, the Defect Liability 

Period ofthework shall be threemonths from the actual date ofcompletion of the work 

ii) ThoroughBituminous Surfacingwork with bituminous thicknesslessthan 40 mm,Repair 

&Rehabilitationofanyroad/bridge/culvert/building/Sanitary&Plumbingwork,theDefectLiabilityPeriodofthe

work shallbeoneyearfromtheactualdateofcompletionofthework; 

iii) Extension of building / bridge / culvert, Construction of new flexible pavement up to bituminous level which 

has been designed for a period of 3 Years or more, Widening and strengthening of flexible pavement 

designedforaperiodof3Yearsormore,Improvementofridingquality/Strengtheningofflexible 

pavement designed for a period of 3 Years or more; Providing only mastic asphalt layer over existing 

bituminous surface without providing bituminous profile corrective course / bituminous base course, 

theDefectLiabilityPeriodoftheworkshallbethreeyearsfromtheactualdateofcompletionofthework; 
iv) Constructionofnewbuilding/newbridge/newculvert,Reconstructionofbuilding/bridge/culvert 

including construction of approach roads for bridge / culvert, Construction of rigid pavement, 

Reconstructionofrigidpavement,Constructionofnewflexiblepavementcoveredbymasticworkwhich has 

been designed for a period of 5 years or more, Widening and strengthening of flexible pavement 

coveredbymasticworkwhichhasbeendesignedforaperiodof5yearsormore,Improvementofriding quality / 

Strengthening of flexible pavement covered by mastic work which has been designed for a 

periodof5yearsormore,theDefectLiabilityPeriodoftheworkshallbefiveyearsfromtheactualdateof 

completionofthework 

 
AdditionalPerformanceSecurity@10%ofthetenderedamountintheformofBankGuaranteefromaScheduled Bank, 

valid up to the date of completion of work, shall be obtained from the successful bidder, if the accepted bid value is 

80%orlessthantheestimatedamountputtotender. 

 
If the bidder fails to submit Additional Performance Security within 7 (seven) working days from the date of LoA or the time 

period as approved by the Tender inviting Authority, his Earnest Money will be forfeited. 

 
Ifthebidderfailstocompletetheworkssuccessfully,theAdditionalPerformanceSecurityalongwithSecurityDeposit lying 

with the Government shall be forfeited at any time during the pendency of contract period as per relevant Clauses of the 

Contract. 

 
Necessary provisions regarding deductions of Security Deposit from the progressive bills of the Contractor as per relevant 

clauses of the contract will in no way be affected/ altered by this Additional Performance Security. 

 

Additionalprovisionsin substitutedClause17of 

theConditionofContractoftheprintedtenderformasperG.O.no.52-CRC/2M-

06/2014dated27/10/2014andG.O.no.5951- 
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 PW/L&A/2M-175/2017dated02/11/2017. 

 
In cases of Refunding and Releasing of 100% (one hundred percent) Security Deposit held with the Government, arising 

out from works contract, Security Deposit will be released after issuance of Completion Certificate on submission of 

unconditional BANK GUARANTEE by the Contractor for the Security Deposit subject to the following conditions- 

i) The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of the Engineer-in-Chargeof 

the concern work, MED, Government of West Bengal on behalf of the contractor. 

ii) The Bank Guarantee shall remain valid for the whole Defect liability period/Security period as per 

contractofthework(Norenewalinbetweenshouldberequired). 

iii) TheBankGuaranteewillbesubmittedasperapprovedFormat.TheEngineer-in-Chargeshouldobtainconfirmation 

of the Bank Guarantee directly from the Bank before its acceptance. 

iv) The Bank Guarantee, now pledged in the form of Security Deposit will be released to the contractor in the 

followingmanner,ifnotforfeitedunderconditionsofcontract- 

 
In cases of Refunding and Releasing of 100% (one hundred percent) Security Deposit held with the Government, arising 

out from works contract, Security Deposit will be released after issuance of Completion Certificate on submission of 

unconditional BANK GUARANTEE by the Contractor for the Security Deposit subject to the following conditions- 

1. The Bank Guarantee will beissued by a Scheduled Commercial Bank in favour of the Tender 
InvitingAuthorityoftheconcern work,on behalfof thecontractor. 

2. The Bank Guarantee shall remain valid for the whole Defect liability period/Security period as per contract of the 

work(Norenewalinbetweenshouldberequired). 

3. TheBankGuaranteewillbesubmittedasperapprovedFormat.TheEngineer-in-Chargeshouldobtain 
confirmation of the Bank Guarantee directly from the Bank before its acceptance. 

4. TheBankGuarantee,nowpledgedintheformofSecurityDeposit will bereleasedtothecontractorinthe 
followingmanner,ifnotforfeitedunderconditionsofcontract- 

 Forworkwith3(three)monthsDefectLiabilityPeriod- 
 Forworkwith1(one)yearDefectLiabilityPeriod- 

 
Full amount shall be refunded to the contractor on expiry of 1 (one) year from the actual 

dateofcompletionofthework. 

 Forworkwith3(three)yearsDefectLiabilityPeriod- 
 30%(thirty percent) of the same shall be refunded to the contractor on expiry of 

(two)yearsfromtheactualdateofcompletionofthework; 

 Thebalance70%(seventypercent)ofthesameshallberefundedtothe contractor on expiry of 3 (three) 

years from the actual date of completion of the work. 

 Forworkwith5(five)yearsDefectLiabilityPeriod- 

No amount shall be refunded to the contractor for first 3 (three) yearsfrom the 

actual date of completion of the work; 

30%(thirty percent) of the same shall be refunded to the contractor on expiry of 

4(four)yearsfromtheactualdateofcompletionofthework; 

 Thebalance70%(seventypercent)ofthesameshallberefundedtothecontractor 

onexpiryof5(five)yearsfromtheactualdateofcompletionofthework. 

CostofTender 

Documents:- 

The cost of Tender documents as specified in Table-1 shall be paid by the successful Contractor only at the time of formal 

agreement after acceptance of tender. 

Validity/Withdrawal/ 

Acceptance of 

Tender:- 

ATendersubmittedshallremainvalidfor aperiodof120calendar daysfrom thedatesetforopeningoftenders.Any extension 

of this validity period if required will be subject to concurrence of the Tenders. 

A Tender once submitted shall not be withdrawn within the validity period. If any Contractor withdraws his/their tender(s) 
within the validity period then Earnest Money as deposited by him/them will be forfeited and even a legal action may be 

taken by TIA. 

TheTIAwillacceptthetender.He/Shedoesnotbindhimself/herselftoacceptotherwisethelowesttenderandreserves to 

himself/herself the right to reject any or all of the tenders received without assigning any reason thereof. 



7  

Table-2:-Date&TimeSchedule 

SlNo Particulars Date&Time 

i) DateofuploadingofNIeT&TenderDocumentsonline(PublishingDate) 15/11/2025 

ii) Documentsdownloadstartdate(Online) 15/11/2025at11.00Hrs. 

iii) DateofPreTenderMeetingwiththeintendingContractorsatMunicipality N/A 

iv) Tendersubmissionstartdate(Online) 15/11/2025at11.00Hrs. 

v) TenderSubmissionclosing(Online) 09/12/2025at16.00Hrs. 

vi) TenderopeningdateforTechnicalProposals(Online) 11/12/2025at16.00Hrs. 

vii) DateofuploadinglistforTechnicallyQualifiedContractor(online) Tobenotifiedlater. 

viii) Date&PlaceforopeningofFinancialProposal(Online) Tobenotifiedlater. 

ix) DateofuploadingoflistofqualifiedContractoralongwiththeofferrates(online) Tobenotifiedlater. 

x) Alsoifnecessaryforfurthernegotiationthroughofflineforfinalrate. Tobenotifiedlater. 

 
NOTE-As per PWD guideline vide Memo No-410-A/PW/10C-9/14Dated-1stDec, 2014, it has been felt that for developing new contractor 

credential certificate (Work Completion certificate) is not mandatory for determining his/her eligibility in the tendering process ( 

Technical & Financial) for value less than Rs. 5 lakh. 

EMD should not be exempted for any bidders including MSMEexcept specificGovt order. 

Fund:-Development, and payment will be made based on availability of fund by the Govt. 

AdditionalPerformanceSecurity-asperG.O.no.4608F(Y)dated18.07.2018 
CostofTenderDocuments(ApplicableforthesuccessfulContractoronlyatthetimeofformalagreement)-NIL 

ValidityofBid-Notlessthan120daysfrombidsubmissionclosingdate. 

Scopeoftheworks:-AsperBOQ. 

 
Otherterms&conditionsifany:- 

1) Thepartnershipfirmshallfurnish theRegisteredPartnershipDeedandtheCompanyshallfurnishtheMemorandumofAssociation (MOA) and 

Article of Association (AOA.) [Non-statutory Documents] 

2) Theprospectivetenderersoranyoftheirconstituentpartnershallneitherhaveabandonedanyworknoranyoftheircontracthavebeen rescinded 

during the last 5 (five) years. Such abandonment or rescission will be considered as disqualification towards eligibility. 

3) JointVentureswillnotbeallowed. 
4) Noconditional/IncompleteTenderwillbeacceptedunderanycircumstances. 

5) TenderPaperwillbeissuedbytheCHAIRMAN,MadhyamgramMunicipalityonlytotheapplicantafterverificationofalldocuments. 

6) Agencies shall have to arrange forrequired Plant & Machineries,store ofmaterials, labour shed,laboratory etc. and land for creationofthe 
sameattheir owncostand responsibility. 

7) The prospective Tenderer shall establish field testing laboratory equipped with requisite instruments and technical staff according tothe 

requirements of works to be executed. 

8) WorkOrderorPaymentofworkwillbedependedonavailabilityoffund.Intendingtenderersmayconsiderthiscriteriawhile submissionof 
Tender and quotingtheir rates. 

9) ISIstandersmaterialshallbeallottedtouseintheworksupplierbyAgencyhimself. 

10) The Tenderer, at the Tenderer’s own responsibility and risk is encouraged to visit and examine the site of works and its surr oundings 

andobtainallinformationthatmay benecessary forpreparingtheTenderandenteringintoacontractfortheworkasmentionedin the Notice 
Inviting Tender, the cost of visiting the site shall be at the Tenderer’s own expense. 

11) The CHAIRMAN, Madhyamgram Municipality, Madhyamgram, North-24 Parganas reserves the right to cancel this N.I.T. due to 

unavoidable circumstances and no claim in this respect will be entertained. 

12) Before issuance of the work order, the Tender Accepting Authority may verify the credential and other documents of the lowest 

tenderer if foundnecessary.After verification, if it isfound thatsuchdocuments submitted by the lowest tenderer is either 

manufacturedorfalseinthatcase, work orderwillnotbeissuedinfavourof thetendererunderany circumstancesand legal actionwill be taken 

against him.The tendererswho areeligible for exemptionofinitial EarnestMoney shall invariably submitthe same amount in this 

office as Security Deposit money drawn in favour ofMadhyamgram Municipality, in the shape of Demand draft / 

Banker’sChequebeforeissuanceofLetterofAcceptance. 

13) ContractororSupplierswhoseGSTregistrationunderCompositeSchemeisnoteligibletoparticipateine-tenderprocess. 
14) In caseof ascertaining Authority at anystage of application or execution of work necessary registered powerof attorney is to be 

produced. 

15) If any discrepancy arises between two similar clauses on different notification, the clause as stated in later notification w ill supersede 
former one in following sequence :- 

ContactwiththeofficeoftheMadhyamgramMunicipality 

16) In case of inadvertent typographical mistake found in the specified Price Schedule of Rates, the same will be treated to be so 
correctedastoconformwiththerelevantP.W.D.(W.B.)ScheduleofRatesofBuilding,SanitaryandPlumbingand/ortechnically 

sanctionedestimate. 

17) Arbitrationwillnotbeallowed.AsperConditionsofContractofMunicipalprintedform. 
18) NoMobilizationAdvanceandSecuredAdvancewillbeallowed. 

19) Time/costoverrunandconsequentcostofescalationforanymaterials,labour,P.O.L.etc.willnotbeallowed. 

20) CanvassinginconnectionwiththetenderisstrictlyprohibitedintheTendersubmittedbytheContractor. 
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21) Siteofworkandnecessarydrawingsmay behandedover tothesuccessfulTenderer phasewise.Noclaiminthisregardwillbe 

entertained. 

22) The successful Tenderer will have to submit two sets of all the Tender Documents along with BOQ in connection with this Tender in 

hard copy within 7(Seven) days from the date of receipt of Letter of Acceptance of the Tender (through e-Tendering System or 

otherwise).Failuretodoso will beliableto termination/rejectionofTender withforfeiture of EarnestMoneywithout any referencetothe 

Contractor. In case of the successful Tenderder who has beenexempted from depositingEarnest Money, the Government will be at 
liberty to recover the forfeited amount (equal to the amount of Earnest Money) either from the Fixed Security Deposit of the 

Tendererorbyanymeansthatmaybedeemedsuitable. 

23) ThesuccessfulTendererwillhavetostarttheworkaspertheworkordertocommencethework. 

24) The contractor shall not be entitled for any compensation for any loss suffered by him due to delay arising out for modificat ion of the 

work, due to non-delivery of the possession of site and / or modification of drawing and design. 

25) Prevailing safetynormshasto be followed by the successful Tenderer during execution of the work so that LTI(Loss of time due to 

injury) is zero. 

26) TheeligibilityofaTendererwill beascertainedonthebasisofthedocuments submittedbyaTendererin supportofeligibility criteria. If any 

documentsubmitted by aTenderer is either incorrect /manufactured/ fabricated orfalse, his Tender will be out rightly 
rejectedatanystageandlegalactionwillbetakenagainsthim. 

27) Anyothertaxorcesswillbebornebytheagency(ifapplicable). 

 
Instructions/guidancetothecontractorsfore-tendering:- 

1. GeneralGuidancefore-tendering- 

Intending tenderers desirous of participating in the tender are to log on to the websitehttps-//wbtenders.gov.in. The tender can be searched by 

typingtheFirstFourLettersinthesearchengineprovidedinthewebsite. 

 
2. RegistrationofContractors- 

Tenderers willing to take part in the process of e-tendering are required to obtain Digital Signature Certificate (DSC) from any authorized 

CertifyingAuthority(CA)underCCA,GovtofIndia. 

(viz. nCode Solution, Safescrypt, e-Mudhra, TCS, MTNL, IDRBT ) DSC is given as a USB e-Token. After obtaining the Class 3 Digital Signature 

Certificate (DSC) from the approved CA they are required to register the fact of possessing the Digital Signature Certificates through the 

registration systemavailablein the website. 

3. Eligibilityforparticipation- 

Contractors, Registered Engineers Co-operative Societies,Consortiums and Partnership firmsregistered with the State Government and 

contractors of equivalent Grade / Class registered with Central Government / MES / Railways for execution of civil works are eligible to 

participate. 

4. CollectionofTenderDocuments- 

Tenders are to be submitted onlineand intending tenderers are to download the tender documents from the website as stated above, directlywith 

the help of the e-Token provided. This is the only mode of collection of tender documents. Details of submission procedure are given below. 

5. SubmissionofTenders 

 Generalprocessofsubmission 

Tenders are to be submitted online through the website as stated above. All the documents uploaded by the Tender Inviting Authority form an 

integralpartofthecontract.Tenderersarerequiredtouploadallthetenderdocumentsalongwiththeotherdocuments,asaskedforinthe 

tender,throughtheabovewebsitewithinthestipulateddateandtimeasgivenintheTender.Tendersaretobesubmittedintwofoldersata time for each 

work, one is Technical Proposal and the other is Financial Proposal. The Tenderer shall carefully go through the documents an d prepare the 

required documents and upload the scanned documents of originals in Portable Document Format (PDF) to the portal in the designated 

locations of Technical Bid. He needs to fill up the rates of items/percentage in the BOQ, downloaded for the work, in the des ignated 

CellanduploadthesameindesignatedlocationofFinancialBid.Thedocumentsuploadedarevirusscannedanddigitallysignedusingthe Digital 

Signature Certificate (DSC).Tenderersshouldspecially takenoteof allthe addendum/corrigendumrelated tothetender tillthe bid submission 

ends. Tenderers should in general upload the latest documents as part of the tender, however, in case of failure in uploading such documents, it 

will be deemed that they (Tenderers) have taken note of such latest documents including addendum/corrigendum, if publ ished till 

thebidsubmissionends. 

 Addenda/Corrigenda-ifpublished. 

Note- Contractors are to keep track of all the Addendum/Corrigendum issued with a particular NIT till the bid submission ends and in general 

upload the downloaded copies of the above documents and merge the Addenda/Corrigenda with respective NIT in the NIT  folder. , however, in 

case of failure in uploading such documents, it will be deemed that they (tenderers) have taken note of such latest documents including 

addendum/corrigendum, ifpublished tillthe bid submission ends, overriding anyotherterms/conditionsifmentionedanywhere else in the 

concernedNIT. 

 Completion Certificate(s) submitted by the bidder should indicate the gross value of the 100% completed work only. Completion  certificates 

should clearly contain the Name, Designation, Address and contact no of the Officer issuing the credential. 
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 Penaltyforsuppression/distortionoffacts 

If any Tenderer fails toproduce the original hard copiesofthedocuments(especially CompletionCertificates andaudited balancesheets), orany other 

documents on demand of the Tender Evaluation Committee within a specified time frame or if any deviation is detected in the hard copies from 

the uploaded soft copies or if there is any suppression, the tenderer will be suspended from participating in the tenders on e-Tender platform of 

the for a maximum period of 3 (Three) years. In addition, his Earnest Money Deposit will stand forfeited to may take appropriate legal action 

against such defaulting tenderer. 

 If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar multiple rates will not be 

entertained / accepted. Lowest offer will be ascertained by sealed bid amongst the lowest bidder. 

 TheEarnestMoneymaybeforfeitedif;- 

a) IftheBidderwithdrawstheBidduringtheperiodofBidvalidity. 

b) IncaseofsuccessfulBidder,iftheBidderfailstoexecuteformalagreementwithinthestipulatedtimeperiod. 

c) Duringscrutiny,ifitiscometothenoticeoftenderinvitingauthoritythatthecredentialoranyotherDocumentwhichwere uploaded& 

digitally signed by the Bidder are incorrect / manufactured / fabricated. 

 The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded & digitally signed in support  of the minimum 

criterion as mentioned above. If any document submitted / uploaded by the Bidder is either manufactured or false the eligibility of Bidder will be 

out rightly rejected at any stage without prejudice and action will be taken as per stipulation of IT Rules in force. 

 For any typographical mistake in case of Unit, Rate, Quantity, Amount, any type of nomenclature in items of Works / item itself including 

description etc. whatsoever as stated in BOQ, that can’t be claimed during agreement or so. In that case sanctioned estimate will be binding 

criteria. 

 
 

 

 


