OFFICE OFTHE : Phone : 2538-3683 (Direct)
2538-2664 / 0203
Fax : 2538-6442
E-mail : madhyamgrammunicipality@vsnl.net

MADHYAMGRAM MUNICIPALITY

P.O. : Madhyamgram
Dist. : North 24 Parganas, Kolkata - 700129

MemoNo.:-MM/EO/2490/2025-26 Dated- 06/11/2025
NOTICEINVITINGe-TENDER

TenderNo--WBMADIMM/NIT-37¢/2025:26|

OnlineTenders areinvitedbytheExecutiveOfficeronbehalfoftheMadhyamgramMunicipalitythroughelectronictendering(e-tendering)for
thefollowinglistedworkswithinMadhyamgramMunicipalAreasinNorth24ParganasDistrictfromeligibleandresourcefulCompanies/Firms
[/Contractorshavingsufficientcredentialandfinancialcapabilityforexecutionofworksasdepictedhereunderforparticipatinginthetender.

Tablel:-Listofworks

Sl. Nameofthework Estimated Earnest Cost of Tender Time for Defect
No. amountput Money Documents completion | Liability
totender (inRs.) (Applicable for the ofwork Period
(inRs.) successfulContractor (indays)
onlyatthetimeofformal
agreement)
(inRs.)

ConstructionofConcreteroadnearH/oArupGuha
Majumder to H/o Aloka Biswas , Booth No. 107 (Sl
No. 1) at ward no. 20 under Madhyamgram
Municipality.(Fund-BudgetaryAllocationofLine
Department-UDMA),(ProjectID-APAS/
01/118/107/0001)

148541 2971 750 30Days 5Years

Constructin of drain from Anannya Appt. to H/o Santu
Sikder, Rajlakkhi Appt, Satsanga Mandir to Masjid in
Booth No. 109 (SI No. 2) in ward no. 20 under
Madhyamgram Municipality. (Fund- Budgetary
AllocationofLineDepartment-UDMA),(ProjectID-
APAS/01/118/109/0002)

257644 5153 750 30Days 5Years

Constructionofplaincementconcreteroadfrom
h/o,TapanSahatoh/o,Hemch.Duttainwardno.7
3 | under Madhyamgram Municipality. (Booth-203, SI-4) 170369 3407 750 30Days 5Years
(Fund-BudgetaryAllocationofLineDepartment-
UDMA),(ProjectID-APAS/01/118/203/0004)

ConstructionofCoverSlabDrainnearM.G.Tower ~ at
Hemanta Bose Sarani Via H/o. Assit Bose inBooth
No. 128 (SI. No. 02) in ward no. 12 under
Madhyamgram Municipality. (Fund- Budgetary
AllocationofLineDepartment-UDMA),(ProjectID-
APAS/01/118/128/0002)

384777 7696 750 30Days 5Years

ConstructionofCoverSlabDrainwithCCRoad
nearH/o.JayantaDuttatoH/0.UttamDasinBooth No.
129 (SI. No. 03) in ward no. 12 under
Madhyamgram Municipality. (Fund- Budgetary
AllocationofLineDepartment-UDMA),(ProjectID-
APAS/01/118/129/0003)

434698 8694 750 30Days 5Years

Construction ofCover Slab with Drain from
GhoshparaRadhaGobindaMandir to H/o.Lucky Das
andH/o.SujalPalGoliinBoothNo.130(SI.No.01)  in
ward no. 12 under Madhyamgram Municipality.
(Fund-BudgetaryAllocationofLineDepartment-
UDMA),(ProjectID-APAS/01/118/130/0002)

193325 3867 750 30Days 5Years
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ConstructionexpansionofCoverSlabdrainfrom
Sishu Uddyan Park, H/o Dibakar Majumder to H/o
AvisekGhoshviaH/oRumaGhoshandH/oAsis
Mitra,BoothNo.131(SINo.2)inwardno.12under
Madhyamgram Municipality. (Fund- Budgetary
AllocationofLineDepartment-UDMA),(ProjectID-
APAS/01/118/131/0002)

390517

7810

750

30Days

5Years

ConstructionofConcreteRoadNearH/o.Sulata
Bhattacharjee to H/o. Bipra Das Basu Via H/o.
JayantaGhoshtoLekhakKarBehindMadhyaPara
MandirinBoothNo.132(SI.No.03)inwardno.12 under
Madhyamgram  Municipality.  (Fund- Budgetary
AllocationofLineDepartment-UDMA),(ProjectID-
APAS/01/118/132/0002)

227990

4560

750

30Days

5Years

Construction vertical extension ofcoverslab over
ExistingdainfromH/oMaitySirtoH/o0.Sankarnath
inBooth No. 134 (SI. No0.02) inwardno.12 under
Madhyamgram Municipality. (Fund- Budgetary
AllocationofLineDepartment-UDMA),(ProjectID-
APAS/01/118/134/0002)

204365

4087

750

30Days

5Years

10

Construction of Conc. Road from H/o, Babu Dutta to
H/o, Kamala Sen via H/o, Bhanu Das at East
Bankimpally (Booth-142) in ward no. 10 under
Madhyamgram Municipality. (Fund- Budgetary
AllocationofLineDepartment-UDMA),(ProjectID-
APAS/01/118/142/0002)

239177

4784

750

30Days

5Years

11

Construction ofConcrete Road std. from Bapi
BiswastoSampaSarkarinBoothNo.158(SI.No. 02) in
ward no. 5 under Madhyamgram Municipality. (Fund-
BudgetaryAllocationofLineDepartment-
UDMA),(ProjectID-APAS/01/118/158/0002)

143206

2864

750

30Days

5Years

12

Construction of Concreteroad near Nazrul Sangha to
H/oNirmalDas,BoothNo.162,(SINo.1)inwardno.

5 under Madhyamgram Municipality. (Fund-
BudgetaryAllocationofLineDepartment-UDMA),
(Project ID- APAS/ 01/118/162/0001)

368752

7375

750

30Days

5Years

13

Construction of Concrete Road from H/o, Sujoy
Ghosh to H/o, Sanat Chatterjee (Booth-163) in ward
no.28underMadhyamgramMunicipality.(Fund-
BudgetaryAllocationofLineDepartment-UDMA),
(ProjectID-APAS/01/118/163/0004)

168985

3380

750

30Days

5Years

14

Construction of RCC Cover slab from H/o, Kanu
Majumder to H/o, Sanjay Saha via H/o, Harabilash
Sikder (Booth-164, SI-3) in ward no. 28 under
Madhyamgram Municipality. (Fund- Budgetary
AllocationofLineDepartment-UDMA),(ProjectID-
APAS/01/118/164/0005)

222909

4458

750

30Days

5Years

15

Construction of Conc. Road from Amar Kunja Flat to
H/o,Mihir RoyChowdhuryvia H/o,Kanailal Ghosh
(Booth-166, SI-1) in ward no. 28 under
Madhyamgram Municipality. (Fund- Budgetary
Allocation of Line Department-UDMA),(Project ID-
APAS/01/118/166/0001)

219752

4395

750

30Days

5Years
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16

Construction of Conc. Road from H/o, Avijit Sarkar to
Kanai Das via H/o, Pritimoy Biswas (Booth-167, SI-2)
in ward no. 28 under Madhyamgram Municipality.
(Fund-BudgetaryAllocationofLineDepartment-
UDMA),(ProjectID-APAS/ 01/118/167/0002)

262903

5258

750

30Days

5Years

17

ConstructionofaDrainfromh/o,RipanDastoh/o,
Panchu Halder at Abdalpur Natun pally in ward no. 2
under Madhyamgram Municipality. (Booth-225, SI-1)
(Fund-BudgetaryAllocationofLineDepartment-
UDMA),(ProjectiD-APAS/01/118/225/0001)

297601

5952

750

30Days

5Years

18

Construction of RCC Cover slab from 1.C.D.S. School
to H/o, Babu Das (Booth-174, SI-6) in ward no. 26
under Madhyamgram Municipality. (Fund- Budgetary
Allocation of Line Department-UDMA),(Project ID-
APAS/01/118/174/0006)

200014

4000

750

30Days

5Years

19

Construction of RCC Cover slab from H/o, Chaitanya
toH/o, SubalPaul(Booth-177,SI-2)inwardno.26
under Madhyamgram Municipality. (Fund- Budgetary
AllocationofLineDepartment-UDMA),(ProjectID-
APAS/01/118/177/0002)

299187

5984

750

30Days

5Years

20

Construction of Concrete Road from H/o,Ramesh
Mondal to Pukur Par (Booth-179, SI-2) in ward no. 25
under Madhyamgram Municipality. (Fund- Budgetary
AllocationofLineDepartment-UDMA),(ProjectID-
APAS/01/118/179/0002)

248552

4971

750

30Days

5Years

21

Construction of Cover Slab Drain at Sitala Mandir,
fromH/o,UttamChakrabortytoH/o,AbedAliMolla,
from H/o, Sultan to H/o, Fazal Ali, from H/o, Johar Ali
toH/o0,RahimaBibi,fromH/o,AnowaraBibitoH/o,
JarinaBibianddifferentareasinwardno.25under
Madhyamgram Municipality. (Booth-184, SI-1) (Fund-
BudgetaryAllocationofLineDepartment-UDMA),
(ProjectID-APAS/01/118/184/0001)

376615

7532

750

30Days

5Years

22

Construction of Concrete Road from H/o, Pranab Das
to H/o, Laxman Oraon, from h/o, Ram Prasad Kundu
to H/o, UttamKumar Roy at Khudirampally inward
no. 25 under Madhyamgram Municipality. (Booth-
185, SI-3) (Fund- Budgetary Allocation of Line
Department-UDMA),(ProjectID-APAS/
01/118/185/0004)

250620

5012

750

30Days

5Years

23

Construction of concrete road from Netaji nagar to
RadhakrishnaMandirof(partno-187)inwardno.9
under Madhyamgram Municipality. (Fund- Budgetary
AllocationofLineDepartment-UDMA),(ProjectID-
APAS/01/118/187/0004)

311368

6227

750

30Days

5Years

24

ConstructionofConc.RoadfromH/o,ShibuGhosh to
H/o, Shyam Sundar Pal in ward no. 25 under
Madhyamgram Municipality. (Booth-191, SI-2) (Fund-
BudgetaryAllocationofLineDepartment-UDMA),
(ProjectID-APAS/01/118/191/0002)

181296

3626

750

30Days

5Years

25

Construction of Conc. Road from Nandankanan
Sporting Club to H/o, Nimat Tudu via H/o, Salil
Banerjee in ward no. 25 under Madhyamgram
Municipality.(Booth-192)(Fund-BudgetaryAllocation
ofLineDepartment-UDMA),(ProjectID-APAS/
01/118/192/0001)

379386

7588

750

30Days

5Years

3|




Table-2:-

EligibilityCriteria&
Documents tobe

i) Having experience and technical acumen in Executing, Construction & Completion of similar nature of work with a
work value not below 40% of the estimated amount put to tender in a single contract during last 5(five) financial years
in any Government Department/Board/Semi-Govt./Corporation/Statutory Authority/Undertaking etc. (Work credential
will be checked as per WBPWD Notification No.03-A/PW/O/10C-02/14 dated 12.03.2015)

(copies of Completion certificate, Work order, price schedule & payment certificate issued by the competent authority
needtobesubmitted).

ii) HavingvalidGSTregistrationcertificate.

i) HavingvalidPANCardandIncometaxreturnforlastA.Y.(2024-20250r2025-2026).

iv) HavinguptodatePTaxdepositChallanorProfessionTaxPaymentCertificate.

producedin ) ) )

supportof \{) HavmgvaI|duptodaFeTradeL.|cense. .

Credential for vi) ScannedcopyofonlinesubmittedEMDreceipt.

tenderPart-I| HavingvalidElectricalSupervisoryLicenseforElectricalWorksOnly(inthenameofbidderorothersto

(Prequalification viiy Whombidderhaveanagreement/jointventure.)

Documents)- Particularsofownership/partnershiporBoardofDirectorspertainingtotheOrganization/Company/Firm.Registered
vii) Unemployed Engineers’ Co-operative Societies / Unemployed Labour Co-operative Societies are required to furnish

valid Byelaw,LastAssessmentyear (2024-2025)AuditReport,Certificate ofRegistration and ValidClearance
Certificate from A.R.C.S. for the last Financial Year and resolution of A.G.M. mentioning the authority of using D.S.C.
alongwithother relevantsupporting papers.
N.B- All document in original to be produced in due course of time as & when asked by the TIA for verification
purpose.

ix) Othercertificateifany.
(Copiesofallabovementioneddocumentsshallhavetobefurnished)
N.B- All document in original to be produced in due course of time as & when asked by the TIA for verification
purpose.

Tender AfullsetofTenderdocumentsconsistsof2Parts. Theseare

documents:- PARTI:-ContainingalldocumentsinrelationtothenameoftheCompanies/Firms/Contractorsappliedforand

credentials possessed along with all documents as specified in above Eligibility Criteria and its all
corrigenda’s.
PARTII:-ContainingtheTenderPrice/PriceSchedule.(BOQinMS-excelformat)

EarnestMoney:- The Earnest Money (2% of estimated amount put to tender), as specified in Table-1 shall be remitted by the Contractor
through net-banking or NEFT or RTGS in respect of tender ID. Every such Transfer shall be done on or after the date of
publish of NleT. Any Tender without such online payment of EM (Except exemption as per G.O.) shall be treated as
informal and shall be automatically cancelled. Online transfer of Earnest Money receipt (Scanned copy) shall be uploaded
asstatutorydocument.
AdditionalconditionsofcontractregardingEarnestMoney(Clause1,(1.1))videMemorandumNo.5696-F(Y),dated
01.10.20190ofFinanceDepartment,AuditBranch,GovernmentofWestBengal.

SecurityDeposit&oth | SD at a rate as per prevailing govt order i.e. @ 10% will be deducted; EMD @ 2% submitted during tender will be

er taxes:- converted toSD andrestSD@ 8%will be deducted fromeachrunningbill. All usual deductionsfortaxesi.e. GST, IT, and

Labour welfare cess, Revenue etc. as applicable will be made from the bills time to time.
DefectLiabilityPeriod:-

a) ForworkwiththreemonthsDefectLiabilityPeriod-

i) Full security deposit shall be refunded to the contractor on expiry of three months from the actual date
ofcompletionofthework.
b) ForworkwithoneyearDefectLiability Period-
ii) Full security deposit shall be refunded to the contractor on expiry of one year from the actual date
ofcompletionofthework.
c) ForworkwiththreeyearsDefectLiabilityPeriod-
i) 30% of the security deposit shall be refunded to the contractor on expiry of two years from the actual
dateofcompletionofthework;
ii) The balance 70 % of the security deposit shall be refunded to the contractor on expiry of three years

from the actualdateof completion ofthework;
d) ForworkwithfiveyearsDefectLiabilityPeriod-

i) Nosecuritydepositshallberefundedtothecontractorfor1st1Yearfromtheactualdateof
completionofthework;

ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual
dateofcompletionofthework;

i) Thebalance70%ofthesecuritydepositshallberefundedtothecontractoronexpiryoffiveyears
fromtheactualdateofcompletionofthework,




Explanation:-
The word 'work' means and includes road work, bridge work, building work, sanitary and plumbing work, electrical work
and/or any other work contemplated within the scope and ambit of this contract. For

i) The work of patch repair or patch maintenance in nature or a combination thereof, the Defect Liability
Period ofthework shall be threemonths from the actual date ofcompletion of the work

if) ThoroughBituminous ~ Surfacingwork ~ with ~ bituminous  thicknesslessthan 40  mm,Repair
&Rehabilitationofanyroad/bridge/culvert/building/Sanitary&Plumbingwork,theDefectLiabilityPeriodofthe
work shallbeoneyearfromtheactualdateofcompletionofthework;

i) Extension of building / bridge / culvert, Construction of new flexible pavement up to bituminous level which
has been designed for a period of 3 Years or more, Widening and strengthening of flexible pavement
designedforaperiodof3Yearsormore,Improvementofridingquality/Strengtheningofflexible
pavement designed for a period of 3 Years or more; Providing only mastic asphalt layer over existing
bituminous surface without providing bituminous profile corrective course / bituminous base course,
theDefectLiabilityPeriodoftheworkshallbethreeyearsfromtheactualdateofcompletionofthework;

iv) Constructionofnewbuilding/newbridge/newculvert,Reconstructionofbuilding/bridge/culvert
including construction of approach roads for bridge / culvert, Construction of rigid pavement,
Reconstructionofrigidpavement,Constructionofnewflexiblepavementcoveredbymasticworkwhich  has
been designed for a period of 5 years or more, Widening and strengthening of flexible pavement
coveredbymasticworkwhichhasbeendesignedforaperiodofSyearsormore,Improvementofriding quality /
Strengthening of flexible pavement covered by mastic work which has been designed for a
periodofSyearsormore,theDefectLiabilityPeriodoftheworkshallbefiveyearsfromtheactualdateof
completionofthework

AdditionalPerformanceSecurity @ 10%ofthetenderedamountintheformofBankGuaranteefromaScheduled Bank,
valid up to the date of completion of work, shall be obtained from the successful bidder, if the accepted bid value is
80%orlessthantheestimatedamountputtotender.

If the bidder fails to submit Additional Performance Security within 7 (seven) working days from the date of LoA or the time
period as approved by the Tender inviting Authority, his Earnest Money will be forfeited.

Ifthebidderfailstocompletetheworkssuccessfully, theAdditionalPerformanceSecurityalongwithSecurityDeposit  lying
with the Government shall be forfeited at any time during the pendency of contract period as per relevant Clauses of the
Contract.

Necessary provisions regarding deductions of Security Deposit from the progressive bills of the Contractor as per relevant
clauses of the contract will in no way be affected/ altered by this Additional Performance Security.

Additionalprovisionsin substitutedClausel7of
theConditionofContractoftheprintedtenderformasperG.0.n0.52-CRC/2M-
06/2014dated27/10/2014andG.0.n0.5951-PW/L&A/2M-175/2017dated02/11/2017.

In cases of Refunding and Releasing of 100% (one hundred percent) Security Deposit held with the Government, arising
out from works contract, Security Deposit will be released after issuance of Completion Certificate on submission of
unconditional BANK GUARANTEE by the Contractor for the Security Deposit subject to the following conditions-
i) The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of the Engineer-in-Chargeof
the concern work, MED, Government of West Bengal on behalf of the contractor.
ii) The Bank Guarantee shall remain valid for the whole Defect liability period/Security period as per
contractofthework(Norenewalinbetweenshouldberequired).
i) TheBankGuaranteewillbesubmittedasperapprovedFormat. TheEngineer-in-Chargeshouldobtainconfirmation
of the Bank Guarantee directly from the Bank before its acceptance.
iv) The Bank Guarantee, now pledged in the form of Security Deposit will be released to the contractor in the
followingmanner,ifnotforfeitedunderconditionsofcontract-

In cases of Refunding and Releasing of 100% (one hundred percent) Security Deposit held with the Government, arising
out from works contract, Security Deposit will be released after issuance of Completion Certificate on submission of
unconditional BANK GUARANTEE by the Contractor for the Security Deposit subject to the following conditions-
1. The Bank Guarantee will beissued by a Scheduled Commercial Bank in favour of the Tender
InvitingAuthorityoftheconcern work,on behalfof thecontractor.
2. The Bank Guarantee shall remain valid for the whole Defect liability period/Security period as per contract of the
work(Norenewalinbetweenshouldberequired).
3. TheBankGuaranteewillbesubmittedasperapprovedFormat.TheEngineer-in-Chargeshouldobtain
confirmation of the Bank Guarantee directly from the Bank before its acceptance.
4. TheBankGuarantee,nowpledgedintheformofSecurityDepositwillbereleasedtothecontractorinthe
followingmanner ifnotforfeitedunderconditionsofcontract-




Forworkwith3(three)monthsDefectLiabilityPeriod-
Forworkwith1(one)yearDefectLiabilityPeriod-

Full amount shall be refunded to the contractor on expiry of 1 (one) year from the actual
dateofcompletionofthework.
Forworkwith3(three)yearsDefectLiability Period-
30%(thirty percent) of the same shall be refunded to the contractor on expiry of
(two)yearsfromtheactualdateofcompletionofthework;
Thebalance70%(seventypercent)ofthesameshallberefundedtothe contractor on expiry of 3 (three)
years from the actual date of completion of the work.
Forworkwith5(five)yearsDefectLiability Period-
No amount shall be refunded to the contractor for first 3 (three) yearsfrom the
actual date of completion of the work;
30%(thirty percent) of the same shall be refunded to the contractor on expiry of
4(four)yearsfromtheactualdateofcompletionofthework;
Thebalance70%(seventypercent)ofthesameshallberefundedtothecontractor
onexpiryof5(five)yearsfromtheactualdateofcompletionofthework.

CostofTender
Documents:-

The cost of Tender documents as specified in Table-1 shall be paid by the successful Contractor only at the time of formal
agreement after acceptance of tender.

Validity/Withdrawal/
Acceptance of
Tender:-

ATendersubmittedshallremainvalidfor aperiodof120calendar daysfrom thedatesetforopeningoftenders.Any extension
of this validity period if required will be subject to concurrence of the Tenders.

A Tender once submitted shall not be withdrawn within the validity period. If any Contractor withdraws his/their tender(s)
within the validity period then Earnest Money as deposited by him/them will be forfeited and even a legal action may be
taken by TIA.
TheTlAwillacceptthetender.He/Shedoesnotbindhimself/herselftoacceptotherwisethelowesttenderandreserves

tohimselffherselftherightto rejectanyorallofthetendersreceivedwithoutassigninganyreasonthereof.

Table-2:-Date&TimeSchedule
SINo Particulars Date&Time
i) DateofuploadingofNIeT&TenderDocumentsonline(PublishingDate) 10/11/2025
ii) Documentsdownloadstartdate(Online) 10/11/2025at11.00Hrs.
iii) DateofPreTenderMeetingwiththeintendingContractorsatMunicipality N/A
iv) Tendersubmissionstartdate(Online) 10/11/2025at11.00Hrs.
V) TenderSubmissionclosing(Online) 02/12/2025at16.00Hrs.
vi) TenderopeningdateforTechnicalProposals(Online) 04/12/2025at16.00HTrs.
vii) DateofuploadinglistforTechnicallyQualifiedContractor(online) Tobenotified|ater.
viii) | Date&PlaceforopeningofFinancialProposal(Online) Tobenotifiedlater.
iX) DateofuploadingoflistofqualifiedContractoralongwiththeofferrates(online) Tobenotifiedlater.
X) Alsoifnecessaryforfurthernegotiationthroughofflineforfinalrate. Tobenotified|ater.

NOTE-As per PWD guideline vide Memo No-410-A/PW/10C-9/14Dated-1sDec, 2014, it has been felt that for developing new contractor
credential certificate (Work Completion certificate) is not mandatory for determining his/her eligibility in the tendering process (
Technical & Financial) for value less than Rs. 5 lakh.

EMD should not be exempted for any bidders including MSMEexcept specificGovt order.
Fund:-Development, and payment will be made based on availability of fund by the Govt.
AdditionalPerformanceSecurity-asperG.0.no.4608F(Y)dated 18.07.2018

CostofTenderDocuments(ApplicableforthesuccessfulContractoronlyatthetimeofformalagreement)-NIL

ValidityofBid-Notlessthan120daysfrombidsubmissionclosingdate.
Scopeoftheworks:-AsperBOQ.

Othertermsé&conditionsifany:-

1)  Thepartnershipfirmshallfurnish theRegisteredPartnershipDeedandtheCompanyshallfurnishtheMemorandumofAssociation (MOA) and
Article of Association (AOA.) [Non-statutory Documents]

2) Theprospectivetenderersoranyoftheirconstituentpartnershallneitherhaveabandonedanyworknoranyoftheircontracthavebeen rescinded
during the last 5 (five) years. Such abandonment or rescission will be considered as disqualification towards eligibility.

3) JointVentureswillnotbeallowed.

4)  Noconditional/lIncompleteTenderwillbeacceptedunderanycircumstances.

5) TenderPaperwillbeissuedbytheCHAIRMAN,MadhyamgramMunicipalityonlytotheapplicantafterverificationofalldocuments.
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6) Agencies shall have to arrange forrequired Plant & Machineries,store ofmaterials, labour shed,laboratory etc. and land for creationofthe
sameattheir owncostand responsibility.

7)  The prospective Tenderer shall establish field testing laboratory equipped with requisite instruments and technical staff according tothe
requirements of works to be executed.

8) WorkOrderorPaymentofworkwillbedependedonavailabilityoffund.Intendingtenderersmayconsiderthiscriteriawhile submissionof
Tender and quotingtheir rates.

9) ISIstandersmaterialshallbeallottedtouseintheworksupplierbyAgencyhimself.

10) The Tenderer, at the Tenderer's own responsibility and risk is encouraged to visit and examine the site of works and its surroundings
andobtainallinformationthatmay benecessary forpreparingthe Tenderandenteringintoacontractfortheworkasmentionedin the Notice
Inviting Tender, the cost of visiting the site shall be at the Tenderer’s own expense.

11) The CHAIRMAN, Madhyamgram Municipality, Madhyamgram, North-24 Parganas reserves the right to cancel this N.I.T. due to
unavoidable circumstances and no claim in this respect will be entertained.

12) Before issuance of the work order, the Tender Accepting Authority may verify the credential and other documents of the lowest

tenderer if foundnecessary.After verification, if it isfound thatsuchdocuments submitted by the lowest tenderer is either

manufacturedorfalseinthatcase, work orderwillnotbeissuedinfavourof thetendererunderany circumstancesand legal actionwill be taken
against him.The tendererswho areeligible for exemptionofinitial EarnestMoney shall invariably submitthe same amount in this
office as Security Deposit money drawn in favour ofMadhyamgram Municipality, in the shape of Demand draft /

Banker'sChequebeforeissuanceofletterofAcceptance.

ContractororSupplierswhoseGSTregistrationunderCompositeSchemeisnoteligibletoparticipateine-tenderprocess.

14) In caseof ascertaining Authority at anystage of application or execution of work necessary registered powerof attorney is to be
produced.

15) If any discrepancy arises between two similar clauses on different notification, the clause as stated in later notification will supersede
former one in following sequence :-

ContactwiththeofficeoftheMadhyamgramMunicipality

16) In case of inadvertent typographical mistake found in the specified Price Schedule of Rates, the same will be treated to be so

correctedastoconformwiththerelevantP.W.D.(W.B.)ScheduleofRatesofBuilding,SanitaryandPlumbingand/ortechnically

sanctionedestimate.

) Arbitrationwillnotbeallowed.AsperConditionsofContractofMunicipalprintedform.

) NoMobilizationAdvanceandSecuredAdvancewillbeallowed.

19) Time/costoverrunandconsequentcostofescalationforanymaterials,labour,P.O.L.etc.willnotbeallowed.

)
)

—_
w
~

Canvassinginconnectionwiththetenderisstrictlyprohibitedinthe Tendersubmittedbythe Contractor.

Siteofworkandnecessarydrawingsmay ~ behandedover  tothesuccessfulTenderer ~ phasewise.Noclaiminthisregardwillbe

entertained.

22) The successful Tenderer will have to submit two sets of all the Tender Documents along with BOQ in connection with this Tender in
hard copy within 7(Seven) days from the date of receipt of Letter of Acceptance of the Tender (through e-Tendering System or
otherwise).Failuretodoso will beliableto termination/rejectionofTender withforfeiture of EarnestMoneywithout any referencetothe
Contractor. In case of the successful Tenderder who has beenexempted from depositingEarnest Money, the Government will be at
liberty to recover the forfeited amount (equal to the amount of Earnest Money) either from the Fixed Security Deposit of the
Tendererorbyanymeansthatmaybedeemedsuitable.

23) ThesuccessfulTendererwillhavetostarttheworkaspertheworkordertocommencethe work.

24) The contractor shall not be entitled for any compensation for any loss suffered by him due to delay arising out for modification of the
work, due to non-delivery of the possession of site and / or modification of drawing and design.

25) Prevailing safetynormshasto be followed by the successful Tenderer during execution of the work so that LTI(Loss of time due to
injury) is zero.

26) TheeligibilityofaTendererwill beascertainedonthebasisofthedocuments submittedbyaTendererin supportofeligibility criteria. If any
documentsubmitted by aTenderer is either incorrect /manufactured/ fabricated orfalse, his Tender will be out rightly
rejectedatanystageandlegalactionwillbetakenagainsthim.

27) Anyothertaxorcesswillbebornebytheagency(ifapplicable).

Instructions/quidancetothecontractorsfore-tendering:-

1. GeneralGuidancefore-tendering-

Intending tenderers desirous of participating in the tender are to log on to the websitehttps-//wbtenders.gov.in. The tender can be searched by
typingtheFirstFourLettersinthesearchengineprovidedinthewebsite.

2. RegistrationofContractors-

Tenderers willing to take part in the process of e-tendering are required to obtain Digital Signature Certificate (DSC) from any authorized
CertifyingAuthority(CA)underCCA,GovtofIndia.

(viz. nCode Solution, Safescrypt, e-Mudhra, TCS, MTNL, IDRBT ) DSC is given as a USB e-Token. After obtaining the Class 3 Digital Signature
Certificate (DSC) from the approved CA they are required to register the fact of possessing the Digital Signature Certificates through the
registration systemavailablein the website.

3. Eligibilityforparticipation-

Contractors, Registered Engineers Co-operative Societies,Consortiums and Partnership firmsregistered with the State Government and
contractors of equivalent Grade / Class registered with Central Government / MES / Railways for execution of civil works are eligible to
participate.
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4. CollectionofTenderDocuments-
Tenders are to be submitted onlineand intending tenderers are to download the tender documents from the website as stated above, directlywith
the help of the e-Token provided. This is the only mode of collection of tender documents. Details of submission procedure are given below.

5.SubmissionofTenders
Generalprocessofsubmission

Tenders are to be submitted online through the website as stated above. All the documents uploaded by the Tender Inviting Authority form an
integralpartofthecontract. Tenderersarerequiredtouploadallthetenderdocumentsalongwiththeotherdocuments,asaskedforinthe
tender,throughtheabovewebsitewithinthestipulateddateandtimeasgivenintheTender.Tendersaretobesubmittedintwofoldersata time for each
work, one is Technical Proposal and the other is Financial Proposal. The Tenderer shall carefully go through the documents and prepare the
required documents and upload the scanned documents of originals in Portable Document Format (PDF) to the portal in the designated
locations of Technical Bid. He needs to fill up the rates of items/percentage in the BOQ, downloaded for the work, in the designated
CellanduploadthesameindesignatedlocationofFinancialBid. Thedocumentsuploadedarevirusscannedanddigitallysignedusingthe Digital
Signature Certificate (DSC).Tenderersshouldspecially takenoteof allthe addendum/corrigendumrelated tothetender tillthe bid submission
ends. Tenderers should in general upload the latest documents as part of the tender, however, in case of failure in uploading such documents, it
will be deemed that they (Tenderers) have taken note of such latest documents including addendum/corrigendum, if published till
thebidsubmissionends.

Addenda/Corrigenda-ifpublished.
Note- Contractors are to keep track of all the Addendum/Corrigendum issued with a particular NIT till the bid submission ends and in general
upload the downloaded copies of the above documents and merge the Addenda/Corrigenda with respective NIT in the NIT folder. , however, in
case of failure in uploading such documents, it will be deemed that they (tenderers) have taken note of such latest documents including
addendum/corrigendum, ifpublished tillthe bid submission ends, overriding anyotherterms/conditionsifmentionedanywhere else in the
concernedNIT.

Completion Certificate(s) submitted by the bidder should indicate the gross value of the 100% completed work only. Completion certificates
should clearly contain the Name, Designation, Address and contact no of the Officer issuing the credential.

Penaltyforsuppression/distortionoffacts
If any Tenderer fails toproduce the original hard copiesofthedocuments(especially CompletionCertificates andaudited balancesheets), orany other
documents on demand of the Tender Evaluation Committee within a specified time frame or if any deviation is detected in the hard copies from
the uploaded soft copies or if there is any suppression, the tenderer will be suspended from participating in the tenders on e-Tender platform of
the for a maximum period of 3 (Three) years. In addition, his Earnest Money Deposit will stand forfeited to may take appropriate legal action
against such defaulting tenderer.

If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar multiple rates will not be
entertained / accepted. Lowest offer will be ascertained by sealed bid amongst the lowest bidder.

TheEarnestMoneymaybeforfeitedif;-
a) litheBidderwithdrawstheBidduringtheperiodofBidvalidity.
b) IncaseofsuccessfulBidder,iftheBidderfailstoexecuteformalagreementwithinthestipulatedtimeperiod.
c) Duringscrutiny,ifitiscometothenoticeoftenderinvitingauthoritythatthecredentialoranyotherDocumentwhichwere uploaded&
digitally signed by the Bidder are incorrect / manufactured / fabricated.

The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded & digitally signed in support of the minimum
criterion as mentioned above. If any document submitted / uploaded by the Bidder is either manufactured or false the eligibility of Bidder will be
out rightly rejected at any stage without prejudice and action will be taken as per stipulation of IT Rules in force.

For any typographical mistake in case of Unit, Rate, Quantity, Amount, any type of nomenclature in items of Works / item itself including
description etc. whatsoever as stated in BOQ, that can't be claimed during agreement or so. In that case sanctioned estimate will be binding
criteria.

Executive Officer
Madhyamgram Municipality -
Executive Officer
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